

BY REGD. POST A.D.

No. E2/TC/Tender/Work Order / 5993

NO.E2 /TC/Tender/ B-1 / 54 / 2021 -2022
OFFICE OF THE EXECUTIVE ENGINEER,
Road and Building Division, Rajmahel Road,
Mehsana- 384001,
Date:- 02/09/ 2021

To,

M/S AKASH INFRA PROJECTS LTD
2, GROUND FLOOR, ABHISHEK BUILDING,
OPP. HOTEL HAVELI, SECTION NO.11,
GANDH. NAGAR - 382011

WORK ORDER

ID NO : 457956

**Sub:- Tender for the work of :- Widening in to Four lane of Shihori – Patan – Unjha –
Visnagar Road km 56/00 to 87/400 (Section km 82/155 to 86/355) Ta - Visnagar**


GENTLE MAN,

As your tender amounting to to Rs. 5,03,58,001.21 i.e 12.51 % Below, Against the estimated cost Rs. 5,75,58,579.51 is accepted & as you have paid the Security Deposit as below and completed the tender documents for the above noted work, you are requested to start the above noted work immediately under the instruction of the Deputy Executive Engineer R & B Sub Dn. Visnagar and complete the same within the stipulated time mentioned in tender agreement i.e. on or before. Dt. 01/06/2022 i.e. [9 Month]

- 1 Please note that the date of order to start the work will be considered from the date of issue of this letter.
- 2 No excess quantity be executed than the Tender quantity without prior approval of competent authority other wise it will be your personal responsibility for the same.
- 3 The true copy of the accepted tender is furnished herewith for information.
- 4 The license under the rule Gujarat contract labour act must be produced from Asstt. Labour Commissioner, Mehsana before starting the work.
- 5 S.D. paid in N.S.C. Rs.
S.D. paid in B.G.- 3% Rs. 17,27,000/-
[B.G. No.09331ILG009221 Dt.01/09/2021 Punjab National Bank Gandhinagar]
[As per Govt.R&B Deppt. G.R.No.PRC/102020/39/C Dtd 01/06/2021]
To be recovered From R.A. Bill Rs. 14,50,000/-

Your's faithfully,

D.A.: One . Tender Copy .


Executive Engineer
R & B Division, Mehsana

Copy with copy of the accepted tender forwarded to the Deputy Executive Engineer R & B Sub Dn. Visnagar For information & execute the work as per agreement condition & specification.

The Deputy Executive Engineer should Report the date of actual starting of the work immediately and see that the work is complete in time.

No excess quantity be allowed to execute without prior approval of competent authority. The license under the rule Gujarat Contract Labour Act must be obtained from the contractor. Before starting the work.

Copy with the copy of Tender agreement and original correspondence case to Auditor Visnagar for Information and necessary action.
D.A.: Tender One.

One Submitted to superintending Engineer, R & B Circle , Mehsana for favour of information Further Proposal of delay in submission of Security Deposit by Agency was sent vide letter No.E2/TC/Tender/3803/2021 Dtd 14/06/2021 to circle office.This is for information and further necessary action.

Copy Original Tender Agreement along with negotiation letter for safe custody to Assistant Superintendent. (Division)

Copy submitted to Deputy Executive Engineer, Electrical Mehsana, M.S. Block No.1, 3rd Floor for necessary action please.

Copy forwarded to Asstt. Geologist Mehsana, Block - 1, 3rd floor, M.S Building, Mehsana for information.

Copy with copy of Tender Agreement from to the Accountant General Gujarat State, Audit Bhavan, Opp. Ishwar Bhavan, Navarangpura, Ahmedabad for information & N.A. please.

Copy to Auditor Kadi (Deposit) for Information and Collect the fund.(Deposit) from the Concurred Department.

Copy Submitted to Store Keeper, R & B Division Mehsana for Information & Issue to computerized M.B. to Dy. Executive Engineer R & B Sub Division Visnagar. For the above mentioned work as per GR Dated 01.12.2017

Copy Submitted to Deputy Account for necessary action with Original F.D.R and B.G mention as above No.5 and 6.

Copy Submitted to P.B Visnagar for information

INWARD NO	1185	Sign.
DATE:	9/9/21	
IT		
MA	✓ TENDER	
PLANT & MAINTENANCE		
INSPECTION		
AUDIT	ACCOUNTS	FINANCE
P. G. POLY. M. PATEL		

send pdf copy
↓
10/9/21