

Date: 05.02.2025

To,
National Stock Exchange of India Limited
Listing Compliance Department,
Exchange Plaza, 5th Floor,
Plot No. C/1, Block-G,
Bandra Kurla Complex, Bandra (E),
Mumbai-400051

Company Symbol: TGL; ISIN: INE0K6601012

Sub: Declared as L-1 (Lowest) Bidder for the tender documents issued by the NHPC Limited

Dear Sir/Madam,

Pursuant to Regulation 30 of SEBI (Listing Obligations and Disclosure Requirements) Regulations, 2015, we are pleased to inform you that our company has been declared as L1 (First Lower) Bidder by the NHPC Limited for tender documents of project namely "Package-1, Works of Boundary survey & marking, Gates chain link fencing of PSS with compound walls and gates all around the periphery of the 600MW (phase-I) Solar power park for the development of 1200MW solar power park under UMPPRE at Gram Samooh Mai, Tehsil: Madhogarh, District- Jalaun, Uttar Pradesh" on 04.02.2025 for a Bid Project cost of Rs. 20.20 Crores.

Please take note that the Letter of Award ("LOA") from department for the aforementioned work is still pending.

Details required under Regulation 30 read with Sub-Para B of Part A of Schedule III of SEBI Listing Regulations read with SEBI circular SEBI/HO/CFD/CFDPoD-1/P/CIR/2023/123 dated 13th July, 2023 are enclosed herewith as 'Annexure A.

We will update you in case of any further developments in relation to the above said project.

You are requested to take the above on your record.

Thanking You,

Yours Faithfully,

For TEERTH GOPICON LIMITED

Maheshbhai M Kumbhani
Managing Director
DIN: 06733721

Encl :a/a

+91 0731 4066086
+91 7940 306086



www.teerthgopicon.com
info@teerthgopicon.com



Corporate Office : 105/204, Amar Metro, Nr. Bal Niketan Sangh, Old Indore Road, Pagnis Paga, Indore M.P. - 452007.
Registered Office : 703, Shapath-1, Opp. Rajpath Club, Nr. Gordhan Thal, S.G. Road, Bodakdev, Ahmedabad - 380015.



Annexure A

Disclosure in terms of Regulation 30 read with Sub-Para B of Part A of Schedule III of SEBI Listing Regulations, read with SEBI Circular No. SEBI/HO/CFD/CFD-PoD-1/P/CIR/2023/123 dated July 13, 2023

Sl. No.	Particulars	Information
1)	Name of the entity awarding the order (s)/contract (s)	NHPC Limited
2)	Significant terms and conditions of order(s)/contract(s) awarded in brief	The Company shall develop the project according to the terms and conditions mentioned in the tender document issued by NHPC Limited after issuance of Letter of Award from the department.
3)	Whether order(s) / contract(s) have been awarded by domestic/ international entity	Domestic Entity
4)	Nature of order(s) / contract(s)	Package-1, Works of Boundary survey & marking, Gates chain link fencing of PSS with compound walls and gates all around the periphery of the 600MW (phase-I) Solar power park for the development of 1200MW solar power park under UMPPRE at Gram Samooh Mai, Tehsil: Madhogarh, District- Jalaun, Uttar Pradesh
5)	Whether domestic or international	Domestic
6)	Time period by which the order(s)/contract(s) is to be executed	350 Days from Letter of Acceptance
7)	Broad consideration or size of the order(s)/contract(s)	Quoted Bid Price for the Project Rs. 20.20 Crores Only
8)	Whether the promoter/ promoter group / group companies have any interest in the entity that awarded the order(s)/contract(s)? If yes, nature of interest and details thereof	No
9)	Whether the order(s)/contract(s) would fall within related party transactions? If yes, whether the same is done at "arm's length"	No

FOR TEERTH GOPICON LIMITED

Maheshbhai M Kumbhani

Managing Director

DIN: 06733721

+91 0731 4066086

+91 7940 306086

www.teerthgopicon.com

info@teerthgopicon.com

Corporate Office : 105/204, Amar Metro, Nr. Bal Niketan Sangh, Old Indore Road, Pagnis Paga, Indore M.P. - 452007.

Registered Office : 703, Shapath-1, Opp. Rajpath Club, Nr. Gordhan Thal, S.G. Road, Bodakdev, Ahmedabad - 380015.

A Government Approved Contractor | CIN : L45209GJ2019PLC110249 | An ISO 9001:2015, ISO 14001:2015, ISO 45001:2018